

共通仮設費

1

名 称	工期	直接工事費 ①	率 ②	増減率 ③	共通仮設費率 ④＝②＋③	補正係数 ⑤	補正係数 ⑥	共通仮設費 ⑦＝①×④×⑤×⑥
電気設備工事 改修工事	6.0	4,335,250	4.30	0.00	4.30	1.00	1.00	186,415
小計 (率対象)		4,335,250						186,415
合計		4,335,250						186,415
機械設備工事 改修工事	6.0	64,724,510	3.48	0.00	3.48	1.00	1.00	2,252,412
小計 (率対象)		64,724,510						2,252,412
機械設備工事 処分費		793,000						0
機械設備工事 改修工事 共通仮設費(積上げ)		0						111,750
小計 (率対象外)		793,000						111,750
合計		65,517,510						2,364,162
総計		69,852,760						2,550,577

現場管理費

2

名 称	純工事費 ①	率 ②	増減率 ③	現場管理費率 ④=②+③	補正係数 ⑤	補正係数 ⑥	現場管理費 ⑦=①×④×⑤×⑥
電気設備工事 改修工事	4,521,665	41.64	0.00	41.64	1.00	1.00	1,882,821
小計 (率対象)	4,521,665						1,882,821
合計	4,521,665						1,882,821
機械設備工事 改修工事	67,088,672	12.57	0.00	12.57	1.00	1.00	8,433,046
小計 (率対象)	67,088,672						8,433,046
機械設備工事 処分費	793,000						0
小計 (率対象外)	793,000						0
合計	67,881,672						8,433,046
総計	72,403,337						10,315,867

一般管理費等

3

名 称	工事原価 ①	率 ②	増減率 ③	一般管理費等率 ④＝②＋③	前払金支出割合 補正係数⑤	一般管理費等 ⑥＝①×④×⑤	工事価格 ⑦＝①＋⑥
電気設備工事 改修工事	6,404,486						
小計 (率対象)	6,404,486						
機械設備工事 改修工事	75,521,718						
機械設備工事 処分費	793,000						
小計 (率対象)	76,314,718						
合計 (率対象) 主たる工事：機械設備工事	82,719,204	12.29	0.00	12.29	1.00	10,166,190	92,885,394
契約保証費	82,719,204			0.04	1.00	33,087	33,087
総計	82,719,204					10,199,277	92,918,481